SWINGING BRIDGE MAINTENANCE REPAIRS DIVISION OF PARKS AND RECREATION

SECTION 01030 - ALTERNATES
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ARTICLE 3:

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions, Supplementary
General Conditions, General Requirements, and other Division-1 Specification Sections, apply to
this Section.

SUMMARY
This Section specifies administrative and procedural requirements for Alternates.

Definition: An Alternate is an amount proposed by Bidders and stated on the Bid Form for certain
construction activities defined in the bidding requirements that may be added to or deducted
from Base Bid amount if the Owner decides to accept the corresponding change in either the
amount of construction to be completed, or in the products, materials, equipment, systems or
installation methods described in Contract Documents.

Coordination: Coordinate related Work and modify or adjust adjacent Work as necessary to
ensure that Work affected by each accepted Alternate is complete and fully integrated into the
Project.

Notification: Immediately following the award of the Contract, prepare and distribute to each party
involved, notification of the status of each Alternate. Indicate whether Alternates have been
accepted, rejected or deferred for consideration at a later date. Include a complete description of
negotiated modifications to Alternates.

Schedule: A "Schedule of Alternates” is included at the end of this Section. Specification
Sections in the Project Manual contain requirements for materials and methods necessary to
achieve the Work described under each Alternate.

A1 Include as part of each Alternate, miscellaneous devices, accessory objects and similar

items incidental to or required for a complete installation whether or not mentioned as part
of the Alternate.

SCHEDULE OF ALTERNATES:

Alternate No. 1: (DEDUCT) Price to install White Oak timber bridge deck.
(ADD) Price to install Ipe timber bridge deck as shown on the Drawings and indicated in the
Specifications.

Alternate No. 2: (ADD) Price to provide and install 250 linear feet of Timber Pathway Fence along
the Greenways Trail from the railroad pier toward Van Buren Street.
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